


**DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF AUGUST,2010**

Sl.	File No.	Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding	Last date for receipt of tender	No. of Tenders Recd.	No. of Parties qualified after technical evaluation in Financial Evaluation	No. of Parties not qualified after technical evaluation in Financial Evaluation	Contract awarded to lowest Tenderer & Date	Contract No. & Date	Name of the Contractor	Value of Contract (Rs. In lakhs.)
1	2	3	4	5	6	7	8	9	10	11	12	13	14
1	RECPDC L/DPR/2010-11/4178	DPR Preparation under Scheme of R-APDRP (Part-B)	Empanellment through E.O.I	01.09.2009	Open adv.	15.09.2009	15 Response were received, 13 were valid	10 Agencies were empanelled	3 (three)	LOA for specific town are issued to all empanelled agencies as and when required at a fixed price of 0.5% of the total project cost	RECPDCL/DPR/2010-11/4178 dated 10.08.2010	M/s Trident Techlabs	0.5% of Project Cost

CM (HR)

cr.

  
03/09/2010  
 Chief Manager (Tech)

  
3/9/2010

Asst. Engineer (Electrical)

A.B. (FT)

73...